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11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:' is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 3 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
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13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A.THISCHANGE ORDER ISISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

THE HOUR AND DATE FOR RECEIPT OF PROPOSALS IS EXTENDED UNTIL 29 AUGUST 2001, 1600
HOURS.

The following technical changes/clarifications are made to Section C Description/Specifications:
Page 5-Simulation Areas-50 ft is the proposed depth. The text is correct, the runs should be added to the tables.

Page 6-Both tows should be passed by both ships during the run; however, thisis subject to change during
validation.

Page 6-1f you have a ship within 95% of the design ship's length and/or beam, you may include it in your proposal.
Also include development of the exact ship as an option. The proposed ship's draft must match the design ship
exactly.

Availability of Current Data: Current data for existing and proposed channels are being modeled at the ERDC
facility. The estimated completion dates are November 9, 2001 for existing conditions and December 14 for the 2
proposed conditions. Current data will be supplied to the Contractor within 1 week after these dates.

The offeror’s proposal should include time schedules based upon receiving existing condition current data on
November 16 and proposed condition current data on December 21.



